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INDIAN INSTITUTE OF ENGINEERING SCIENCE AND TECHNOLOGY, SHIBPUR  
HOWRAH – 711 103, WEST BENGAL 

 
 

NOTICE INVITING TENDER 
 

 
Tender no: WD /IPM/  Notice / CW – 18 dtd.19.01.2018. 

 
 
NAME OF WORK  “Emergent repairing Painting, Vitrified tiles, false 

ceiling and other miscellaneous work of the class room 
of Mining Engineering Department at second floor of 
main building.” 

 
PLACE OF WORK  Indian Institute of Engineering Science & Technology,    

Shibpur, Howrah- 711 103. 
 
ESTIMATED VALUE Rs. 1,51,829.69 (Rupees one lakh fifty one thousand 

eight hundred twenty nine and paise sixty nine only) 
 
PERIOD OF COMPLETION 30 (thirty) days. 

 
COST OF TENDER PAPER :        Rs. 500/- (Rupees five hundred only) 

 
BID SECURITY  Rs 3,000/- (Rupees three thousand only). 

 
LAST DATE AND TIME          Date: 31/01/2018 Time: 13:00 Hours 
FOR RECEIPT OF BIDS Place: Office of the University Engineer 
 
 
TIME AND DATE OF    Date: 31/01/2018 Time: 13.30 Hours 
OPENING OF BIDS  

 
 

PLACE OF OPENING OF BIDS Office of the University Engineer 
 
 

OFFICER INVITING BIDS Dean, IPM, 
Indian Institute of Engineering Science & Technology, 
Shibpur, Howrah-711103 
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TENDER DOCUMENT 
 
 

Tender no:  
 

For the work of:- Emergent repairing Painting, Vitrified tiles, false ceiling and other 
miscellaneous work of the class room of Mining Engineering Department at second floor of 
main building.. 

 
 
 
Part – I   Deleted 
 
Part – II   Detailed Bill of Quantities with estimated rates and amount. 

Part – III  Instruction to bidders (in two sections) 

Part – IV  Draft Agreement Form. 
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Part – II 
INDIAN INSTITUTE OF ENGINEERING, SCIENCE & TECHNOLOGY, 

SHIBPUR, 
HOWRAH-711103 

 BOQ  FOR THE WORK OF: Emergent repairing Painting, Vitrified tiles, false ceiling and 
other miscellaneous work of the class room of Mining Engineering Department at second 
floor of main building. 

Sl 
No 

Description of items of work 
(Based on PWD schedule of rates w.e.f. 

01.12.2015.) 

Unit Unit 
Rate 
(Rs) 

Quantity Amount 

1 Removing old scales, blisters etc. of interior surface of 
walls,ceiling by scraping etc. and preparing smooth and even 
surface with rendering or cement mortar (1:2) (as necessary), to 
make the surface suitable for receiving distemper. (Payment 
against this item will be made only when this has been done on 
the specific direction of the Engineer-in-charge) 
(Page 171, Item 9) 

Sqm. 10.43 132.12 1378.01 

2 Acrylic Distemper to interior wall, ceiling with a coat of 
solvent based interior grade acrylic primer (as per 
manufacturer's specification) including cleaning and 
smoothning of surface. 
Two Coats 
(Page 171, Item 10) 

Sqm. 76.00 132.12 10041.12 

3 (A) Painting with best quality synthetic enamel paint of 
approved make and brand including smoothening surface by 
sand papering etc. 
including using of approved putty etc. on the surface, if 
necessary :  
(Page 176, Item 8) 

      0.00 

  (a) On timber or plastered surface : 
With super gloss (hi-gloss) - 
iv) Two coats (with any shade except white) 

Sqm. 89.00 3.12 277.68 

  (b) On steel or other metal surface : 
(ii) Two coats (white in shade) 

Sqm. 83.00 21.98 1824.34 

4 B) Supplying & laying of approved make and brand of scratch 
proof, flexible & homogeneous P.V.C. Vinyle flooring 
conforming to IS:3462 - 1982 in required finish, fixed with 
synthetic acrylic adhesive after preparing the floor, levelling & 
smothaning when necessary with suitable putty, as per the 
design & instruction of the Engineer-incharge. 
(ii) 1.5 mm thick (with stud / checkered) 
(page 57, Item 52) 

Sqm. 557.00 48.00 26736.00 
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5 Supplying and laying true to line and level vitrified tiles of 
approved brand (size not less than 600 mm X 600 mm X 10 
mm thick) in floor, skirting etc. set in 20 mm sand cement 
mortar (1:4) and 2 mm thick cement slurry back side of tiles 
using cement @ 2.91Kg./sqM or using polymerised adhesive(6 
mm thick layer applied directly over finished artificial stone 
floor/Mosaic etc without any backing course) laid after 
application slurry using 1.75 Kg of cement per sqM below 
mortar only, joints grouted with admixture of white cement and 
colouring pigment to match with colour of tiles / epoxy grout 
materials of approved make as directed and removal of wax 
coating of top surface of tiles with warm water and polishing 
the tiles using soft and dry cloth upto mirror finish complete 
including the cost of materials, labour and all other incidental 
charges complete true to the manufacturer's specification and 
direction of Engineer-in-Charge.(White cement, synthetic 
adhesive and grout material to be supplied by the contra conc 

      0.00 

  (II) With Polymerised Adhesive [6 mm thick] & epoxy 
grouting materials for filling joints including spacer-2 
mm 
[Applied directly over finished artificial stone floor/ 
mosaic etc.] 
(Page 48, Item 16) 

Sqm. 1579.00 39.36 62149.44 

6 Spplying profiles of required section made of 
Aluminium Alloy Extrusions conforming to IS 733-1983 
and Is: 1285- 1975; Annodized (with required film 
thickness and specified color / natural) matt finished 
conformating to IS: 1868-1983 for fabrication of 
composit door, sliding & casement windows, partitions, 
formed of basic sections of any ISI embossed / certified 
make and brand as per direction of Engineer - In- 
Charge. (Payment will be made on finished length of the 
work). 
(B)  In 15 Micron thickness Colour Annodizing film 
( Page 206, Item no.1) 

Mtr.     0.00 

  a)     2- track sliding window       0.00 

  i)   Bottom frame (Sec no. 4095) Mtr. 257.00 1.50 385.50 

  ii)   Top  frame.(Sec no. 4096) Mtr. 229.00 1.50 343.50 

  ii)   side frame.(Sec no. 4096) Mtr. 229.00 3.04 696.16 

  d)    Shutter for all track sliding window.       0.00 

  i)   Bottom & Top member.(Sec no. 4148) Mtr. 138.00 3.00 414.00 

  ii)  Style side member.(Sec no. 9777) Mtr. 140.00 2.94 411.60 

  iii)  Interlock member.(Sec no. 9778) Mtr. 176.00 2.94 517.44 

  g)   Fixed glazing.       0.00 

  i)   Top  member.(Sec no. 9210) Mtr. 382.00 3.00 1146.00 



  Page 5  
  

        bottom member.(Sec no. 9210) Mtr. 382.00 3.00 1146.00 

        side member (Sec no. 9210) Mtr. 382.00 2.24 855.68 

  
ii)  Mullion.(Sec no. 9207) Mtr. 403.00 1.10 443.30 

  
iii)  Glazing clip.  (Sec no. 4660) Mtr. 50.00 3.76 188.00 

  
     Glazing clip. (Sec no. 4660) Mtr. 50.00 5.52 276.00 

7 Supplying bubble free float glass of approved make and 
brand conforming to IS: 2835-1987. 
iii)  5 mm thick clear glass. 
( Page 216, Item no. 9) 

      0.00 

  for 2 - track sliding window Sqm. 628.00 1.96 1230.88 

  for fixed portion Sqm. 628.00 0.62 389.36 

8 Supplying maruti lock (100mm) each 56.00 4.00 224.00 

9 Supplying EPDM gusket of approve make and brand  as 
per direction of Engineer in charge. 
( Page 216, Item no. 8) 

Mtr.     0.00 

  for 2 - track sliding window Mtr. 15.00 5.68 85.20 

  for 2 - track sliding window Mtr. 15.00 2.76 41.40 

10 Supplying PVC rollers for sliding windows as per 
direction of Engineer in charge. 

each 15.00 4.00 60.00 

11 Labour charge for fabrication and installation of composite 
door, window , partitions made from annodized extruded alloy 
aluminium sections for the following units:-  (A)  Glazed 
aluminiup sliding windows made of extruded annodized alloy 
aluminium sectios, fabrications, including cutting to proper 
shape and size, drilling and alining of window shutter frame 
fitted with in built locking arrangements, sliding rollers and 
other necessary fittings, fixture, adhesives and joineries along 
with extruded neoprine or EPDM gasketing in between window 
frame and masonry work (walls, column, beam.lintels etc.) as 
well as between glass and shutter frame for fixing glass and 
Poly Shulphate sealant and in between shutter and window 
frame where necessary including cutting to requisitte size and  
fixing glass as per drawing, specification and direction of 
Engineer- in charge.     The rate includes the hire charge of all 
tools and plants, including all incidental charges, adhesive, 
joineries such as screw, cleate angle etc. but excluded the cost 
of extruded sections, glass, neoprene / EPDM gasketing, 
locking arrangement and rollers. 
(Page 213, Item 2 A) 

      0.00 

  i )    2 track sliding window. Sqm. 703.00 3.20 2249.60 

12 Labour for taking out door and window frame with or 
without horns and including shutter for repair 
replacement of different parts of the frame and refixing 
the same including mending good all damaes complete. 
(b) Above area 2.5 Sq.m 
(Page 107,  Item 72) 

Sqm. 148.00 3.15 466.20 
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13 Mending good along the periphery surface of the 
window opening after removing the window frame with 
cement mortar (1:4) or M15 grade of concrete whereever 
necessary including curing. 

Mtr. 50.00 7.20 360.00 

14 Supplying, fitting and fixing of false ceiling framework 
with powder coated exposed G.I. grid suspension system 
(E-Grid U-1520 or equivalent load carrying capacity 
with mid span deflection not exceeding 1/360 span with 
hanger spacing of 1200mm c/c ) consisting of Main 
Runner 3600 mm long, Cross Tee 1200 mm / 600 mm 
long and Wall Angle. The Wall Angle shall be fixed on 
PVC Dash Fasteners on the perimeter of the wall by steel 
screws with distance 300mm c/c. The Main Runners to 
be placed @ 1200 mm. The Cross Tee 1200mm will be 
inserted in the pre-cut slots of Main Runner at a regular 
interval of 600 mm to form a modular grid of 1200mm X 
600mm. Additional Cross Tees of 600 mm shall be 
placed perpendicular to the Cross Tee 1200 mm long to 
finally form a grid of 600 mm X 600 mm. Grid of 
module size 600 mm X 600 mm shall be supported by 6 
mm dia G.I. wire from purlins/ soffit all complete as per 
the drawing & directions of Engineer-in-charge. 
(Page 255,  Item 18) 

Sqm. 573.00 35.64 20421.72 

15 (b) Supplying, fitting & fixing High Pressure steam 
Cured Non Asbestos Pearl designer fibre cement 
standard ceiling board (Density > 1500Kg per Cu.m. ) of 
size595mm X595mm conforming IS 14862 and type A, 
catagory IV of ISO 8336, tested as per AS-1530 Part 3 
and BS-476 Part 4,5,6,7 & 8, should be 
placed in the Grid module to form a false ceiling all 
complete as per drawing & direction of Engineer - in- 
Charge. False ceiling with 
(i) 4mm thick Pearl Designer Fibre Cement Standard 
ceiling board. 
(Page 257,  Item 21 b) 

Sqm. 479.00 35.64 17071.56 

Total 151829.69 
I / We offer to execute the Works described in the Bill of Quantities in Part II of the Tender Document in your 
letter / tender no referred to above in accordance with the Conditions of Contract enclosed therewith at 
___________ percentage above / below (*) the estimated rates, i.e. for a total Contract Price of    
 
Rs. _________________________________________________________ [in figures] * 
 
Rs.    ________________________________________________________ [in words]"      
      
 
Authorized Signature   :                                                                                  Date: ______________      
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PART-III: Instructions to Bidders 
 

SECTION - A 
1. Scope of Works 
 
 The Dean, IPM, Indian Institute of Engineering Science & Technology, Shibpur, 

Howrah-711103 invites item rate tender for the works as detailed in the table given below  
 

Tender No Brief Description of the Works Value of Works (Rs)  Period  

of 
Completion 

 Emergent repairing Painting, 
Vitrified tiles, false ceiling and 
other miscellaneous work of the 
class room of Mining 
Engineering Department at 
second floor of main building. 

Rs. 1,51,829.69 (Rupees 
one lakh fifty one 
thousand eight hundred 
twenty nine and paise 
sixty nine only) 

30 (thirty) 
days. 
 

 
 The successful bidder will be expected to complete the works by the intended completion 

date specified above.  
 
2. Qualification of the bidder: The bidder shall provide qualification information which 

shall include :- 
  

(a)  total monetary value of construction works performed  for each year of the 
 last 3 years : 

 
 (b) (i)  Copy of the up to date Income Tax return submitted to the concerned I.T.O 
  

(ii) Copy of PAN Card & VAT / GST Registration Certificate 
 
 (c)  Valid trade licence of similar work. 
 
 (d)  Report on his financial standing; and   
 

(e)  Details of any litigation, current or during the last 3 years in which the bidder is 
involved, the parties concerned and disputed amount in each case. 

 
3. To qualify for award of the contract the bidder: - 
 

(a) should have satisfactorily completed as a prime contractor at least one similar work of 
value not less than Rs. 1,00,000/- (Rupees one lakh only)  
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4. Bid Price  

 
a) The contract shall be for the whole works as described in the Bill of Quantities, 

drawings and technical specifications.  Corrections, if any, shall be made by 
crossing out, initialling, dating and rewriting. 

b) The tenderers are required to quote their rates, both in amount as well as in the 
percentage below/above the rates entered in the Schedule. In the event of 
arithmetical error committed in working out the amount by the contractor, the 
tendered percentage and not the amount should be taken into account.   

 
c) All duties, taxes and other levies payable by the contractor under the contract 

shall be included in the total price. 
 
d) The rates quoted by the bidder shall be fixed for the duration of the contract and 

shall not be subject to adjustment on any account. 
 
e) The rates should be quoted in Indian Rupees only. 
 

5. Submission of Quotations 
 
5.1 The bidder is advised to visit the site of works at his own expense and obtain all 

information that may be necessary for preparing the quotation.  
 
5.2 Each bidder shall submit only one quotation.  
 
5.3 The quotation submitted by the bidder shall comprise the following :- 
 
 (a) Quotation in the format given in Section B.  
 
 (b) Priced Bill of Quantities duly signed by the bidder; and  
 
 (c) Qualification information form given in Section B duly completed. 
 

(d) A DD of Rs. 500/- (Rupees five hundred only) in favour of “Registrar, IIEST, Shibpur” 
payable at Kolkata has to be submitted along with the tender as a cost of tender document. 

 
(e) Bid security of Rs 3,000/- (Rupees three thousand only) in the form of Bank Draft 
drawn on any nationalised bank in favour of “Registrar, IIEST, Shibpur” account payable 
at Howrah.  
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5.3.1  Bid Security: 
 

a) The Bid Security shall have to be valid for a period not less than 45 days after the 
deadline date specified for submission. 
 
b) The Bid Security of the unsuccessful bidders will be returned within 28 days of the 
end of bid validity period specified in Clause no 6 
  
c) The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

 
5.4 The bidder shall seal the quotation in an envelope addressed to “Dean, IPM, Indian 

Institute of Engineering Science & Technology, Shibpur, Howrah-711103”. 
The envelope will also bear the following identification: -  

 
Quotation for:  “Aluminium partition wall and partition wall at Degradation material 
Laboratory of Metallurgy department at 2nd floor of 8- storied Building.”..” 
 
 
Do not open before _______ hours dated _______________ (time and date of 
quotation opening). 

 
5.5 Quotations must be received in the office of The University Engineer, Indian Institute of 

Engineering Science & Technology, Shibpur, Howrah-711103 latest by the specified time 
and date. If the specified date is declared a holiday, quotations shall be received up to the 
appointed time on the next working day. 

 
5.6 Any quotation received by the University Engineer, Indian Institute of Engineering 

Science & Technology, Shibpur, Howrah-711103 after the deadline for submission of 
quotations will be rejected and returned unopened to the bidder. 

 
6. Validity of Quotation 
 
 Quotation shall remain valid for a period not less than 45 days after the deadline date 

specified for submission. 
 
7. Opening of Quotations 
 
 Quotations will be opened in the presence of Bidders or their representatives who choose 

to attend at the specified time and date in the office of “University Engineer, Indian 
Institute of Engineering Science & Technology, Shibpur, Howrah-711103" 

 
8. Information relating to evaluation of quotations and recommendations for the award of 

contract shall not be disclosed to bidders or any other persons not officially concerned 
with the process until the award to the successful bidder is announced. 
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9. Evaluation of Quotations  
 
 The Employer will evaluate and compare the quotations determined to be substantially 

responsive i.e. which  
 
 (a)  meet the qualification criteria specified in clause 3 above;  
 
 (b)  contains the bid security as specified in clause 5.3 above; 
 
 (c) are properly signed ; and  
 

(d)  conform to the terms and conditions, specifications and drawings without material 
deviations. 

 
10.  Award of contract 
 
 The Employer will award the contract to the bidder whose quotation has been determined 

to be substantially responsive and who has offered the lowest evaluated quotation price 
and who meets the specified qualification criteria and provided the bid security. 

 
10.1 Notwithstanding the above, the Employer reserves the right to accept or reject any 

quotations and to cancel the bidding process and reject all quotations at any time prior to 
the award of contract. 

 
10.2 The bidder whose bid is accepted will be notified of the award of contract by the 

Employer prior to expiration of the quotation validity period.  
 
11. Performance Security  
 

Within 15 days of receiving letter of acceptance, the successful bidder shall deliver to the 
Registrar, Indian Institute of Engineering Science & Technology, Shibpur, Howrah-
711103, the performance security either a bank guarantee or a bank draft drawn on any 
nationalized bank in favour of “Registrar, IIEST, Shibpur” account  payable at Kolkata 
for an amount equivalent of 3 % of the contract price. The Performance Security shall be 
valid until a date 28 days from the intended date of Completion in the case of a Bank 
Guarantee. On receipt of the 3 % performance security and signing of the Agreement the 
Employer will discharge the Bid Security. 

 
12. Security Deposit: 
 
 The employer shall retain 7% from each payment due to the contractor as security 

deposit which shall be released when the Period of Maintenance has passed and 
Engineer has certified that all defects notified by the Engineer to the Contractor before 
the end of this period have been corrected. 
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13  Period of Maintenance. 
  

The “Period of Maintenance” for the work is twenty four months from the date of taking 
over possession of the completed works or two full monsoon season whichever occurs 
later. During the period of maintenance, the contractor will be responsible for rectifying 
any defects in construction free of cost to the Employer. 

 
 
 14. Purchase of all construction materials including cement and steel as per the specifications 

(ISI certification marked goods wherever available) shall be the responsibility of the 
contractor. 
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SECTION - B 
 
 

1. Format for Qualification Information. 
 
2. Format for Submission of Quotation. 
  
3. Format of Letter of Acceptance. 
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QUALIFICATION  INFORMATION 
 

1 For Individual Bidders 
 
1.1 Principal place of business:   ______________________________ 
 
 Power of attorney of signatory of Quotation. 
 [Attach copy] 
 
1.2 Total value of Civil Engineering  2014 – 2015 ____________________ 
 construction work performed in the last 2015 – 2016 ____________________ 
 three years (in Rs. Lakhs)   2016 – 2017 ____________________ 
 
1.3 Work performed as prime contractor (in the same name) on works of a similar nature over 

the last three years.  
 
 
Project 
Name 

 
Name of 
Employer 

 
Descrip-
tion of 
work 

 
Contract 
No. 

 
Value of 
contract 
(Rs.Lakhs) 

 
Date of 
issue of 
work 
order 

 
Stipulated 
period of 
comple-
tion 

 
Actual 
date of 
compl-
etion 

 
Remarks 
explaining 
reasons for 
delay and 
work 
completed 
 

 
 
 

        

 
 Existing commitments and on-going works: 
 

 
Description 

of Work 
 
 

(1) 

 
Place & 

State 
 
 

(2) 

 
Contract No. 

& Date 
 
 

(3) 

 
Value of 
Contract 

(Rs. Lakh) 
 

(4) 

 
Stipulated 
period of 

completion 
 

(5) 

 
Value of works* 
remaining to be 

completed 
(Rs. Lakhs) 

(6) 

 
Anticipated 

date of 
completion 

 
(7) 

 
 
 
 

      

 
* Enclose a certificate from Engineer concerned.
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1.4 Proposed subcontracts and firms involved. 
  

 
Sections of the 

works 

 
Value of Sub-

contract 

 
Sub-contractor 

(name & address) 

 
Experience in 
similar work 

 
 
* 
 
* 
 
* 

 
* 
* 
* 
* 
* 
* 
 

 
* 
* 
* 
* 
* 
* 
 

 
* 
 
* 
 
* 

             
1.5 Evidence of access to financial resources to meet the requirements of working capital: 

cash in hand, lines of credit, etc. List them below and attach copies of support documents. 
 
1.6 Name, address, and telephone, telex, and fax numbers of the Bidders’ bankers who may 

provide references if contacted by the Employer. 
 
1.7 Information on litigation history in which the Bidder is involved. 
 

 
Other 
party(ies) 

 
Employer  

 
Cause of dispute 

 
Amount 
involved 

 
Remarks showing 
present status 
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QUOTATION 
 

To:   The Dean, IPM,  
Institute of Engineering Science & Technology, Shibpur,  
Howrah-711103 
 

 
Subject: “Emergent repairing Painting, Vitrified tiles, false ceiling and other miscellaneous 
work of the class room of Mining Engineering Department at second floor of main building.” 

 
Reference:   Letter No / Tender No...................................   dated ............................    

from................... 
Sir, 
 
I/We offer to execute the Works described in the Bill of Quantities in Part II of the Tender 
Document in your letter / tender no referred to above in accordance with the Conditions of 
Contract enclosed therewith at ___________ percentage above / below (*) the estimated rates, 
i.e. for a total Contract Price of  
 
Rs. _________________________________________________________ [in figures] ** 
Rs.    ________________________________________________________ [in words] ** 
 
This quotation and your written acceptance of it shall constitute a binding contract between us. 
We understand that you are not bound to accept the lowest or any quotation you receive. 
 
We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf 
will engage in bribery. 
 
We hereby confirm that this quotation is valid for 45 days as required in Clause 6 of the 
Instructions to Bidders. 
 
Yours faithfully, 
 
Authorized Signature   :    Date: ______________ 
 
Name & Title of Signatory : _____________________________________________ 
 
Name of Bidder  : _____________________________________________ 
 
Address   : _____________________________________________ 
 
 
* Put  mark & Strikeout as applicable 
 
** To be filled in by the Bidder, together with his particulars and date of submission at the 

bottom of this Form. 
 
Note: the Bidder shall attach duly priced and duly signed Bill of Quantities in Part-II of Tender 

Document 
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LETTER OF ACCEPTANCE 

CUM NOTICE TO PROCEED WITH THE WORK 
 

(LETTERHEAD OF THE EMPLOYER) 
 

Dated : ____________________________ 
 

 
To :  _________________________________   [Name and address of the Contractor] 
 _________________________________ 
 _________________________________ 
 _________________________________ 
 _________________________________ 
 
Dear Sirs, 
 
 This is to notify you that your Quotation dated ____________________ for execution of 
the ________________________________________________________ for the contract price 
of Rupees __________________________________________ [amount in words and figures], is 
hereby accepted by us. 
 
 You are hereby requested to furnish performance security for an amount of         Rs. 
____________________ (equivalent to 3% of the contract price) within 15 days of the receipt of 
the letter.  The Performance Security in the form of Bank guarantee or a Bank draft in favour of 
The Registrar, BESU Shibpur payable at Howrah shall be valid until a date 28 days from the 
intended date of Completion i.e. up to ______________________. Failure to furnish the 
Performance Security will entail cancellation of the award of contract. 
 
 You are also requested to sign the agreement form and proceed with the work not later 
than ____________________________ under the instructions of the Engineer, 
____________________________ and ensure its completion within the contract period. 
 
 With the issuance of this acceptance letter and your furnishing the Performance Security, 
contract for the above said work stands concluded. 
 
Yours faithfully, 
 
 
Authorized Signature 
 
 
Name and title of Signatory 
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PART-IV  Draft Agreement form  

 
ARTICLES OF AGREEMENT  

 
 
1. This deed of agreement is made in the form of agreement on  ________ day 

_______________ month ____________ 2014, between The Dean, IPM, Indian Institute 
of Engineering Science and Technology, Shibpur, Howrah-711103 (Employer) or his 
authorized representative (hereinafter referred to as the first party) and 
_____________________ (Name of the Contractor), S/O _______________ resident of 
______________  (hereinafter referred to as the second party), to execute “Emergent 
repairing Painting, Vitrified tiles, false ceiling and other miscellaneous work of the class 
room of Mining Engineering Department at second floor of main building..” (hereinafter 
referred to as works) on the following terms and conditions. 

 
2. Cost of the Contract  
 

The total cost of the works (hereinafter referred to as the “total cost”) is Rs. ____ as 
reflected in Annexure - 1. 

 
3 Payments under this contract: 
 

Payments to the second party for the construction work will be released by the first party 
in the following manner: 
 

 3.1    Contractor will raise bills in an interval of not less than 15 days, along with details of 
measurement of the executed quantities of items of works in the Bill of Quantities, in 
a tabulated form as approved by the Engineer, nominated by the first party (who is 
responsible for supervising the contractor, administering the contract, certifying the 
payments due to the contractor, issuing and valuing variations to the contract, 
awarding extensions of time etc.) 

 
 3.2 The Engineer shall check the Contractor’s bill and within 14 days certify the amount 

to be paid to the Contractor 
 
 3.3 The value of the work executed shall be determined by the Engineer 
 
 3.4 The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 
 
 3.5 The Engineer may exclude any item certified in a previous bill or reduce the 

proportion of any item previously certified in any bill in the light of later 
information. 
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4. Notices by Contractor to Engineer 
 
 The second party will issue notice to the first party or the Engineer to visit the site and 

record the measurement of the quantity of the items of works completed for raising the 
bill.  

 
5. Completion time 
 
 The works should be completed in 30 (thirty) days from the date of notice to proceed 

with the work. In exceptional circumstances, the time period stated in this clause may be 
extended in writing by mutual consent of both the parties. 

 
6. If any of the compensation events mentioned below would prevent the work being 

completed by the intended completion date, the first party will decide on the intended 
completion date being extended by a suitable period: 

 
a) The first party does not give access to the site or a part thereof by the agreed 

period.  
 
b) The first party orders a delay  

 
c) Payments due to the second party are delayed without reason. 
 
d) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issue of letter of acceptance and from information provided 
to second party or from visual inspection of the site. 

 
7. Any willful delay on the part of the second party in completing the construction within  

the stipulated period will render him liable to pay liquidated damages. @ Rs. 
*____________ per day which will be deducted from payments due to him. The first 
party may cancel the contract and take recourse to such other action as deemed 
appropriate once the total amount of liquidated damages exceeds 2 % of the contract 
amount.  

 
(Note  : The amount of liquidated damages per day should be determined at 0.05 % 
of the contract value of the works and indicated here). 

 
8. Duties and responsibilities of the first party  
 
8.1 The first party shall be responsible for providing regular and frequent supervision and 

guidance to the second party for carrying out the works as per specifications. This will 
include written guidelines and regular site visit of the authorized personnel of the first 
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party, for checking quality of material and construction to ensure that it is as per the 
norms. 

8.2 Deleted 
 
8.3 The Engineer or such other person as may be authorized by the first party shall hold 

meeting where the second party or his representative at site will submit the latest 
information including progress report and difficulties if any, in the execution of the work. 
The whole team may jointly inspect the site on a particular day to take stock of activities. 

 
8.4 The Engineer shall record his observations/instructions at the time of his site visit in a site 

register maintained by the second party.  The second party will carry out the instructions 
and promptly rectify any deviations pointed out by the engineer.  If the deviations are not 
rectified, within the time specified in the Engineer’s notice, the first party as well as the 
engineer nominated by it, may instruct stoppage or suspension of the construction.  It 
shall thereupon be open to the first party or the engineer to have the deviations rectified at 
the cost of the second party. 

 
9. Duties and responsibilities of the second party 
 
9.1  The second party shall : 

 
a) take up the works and arrange for its completion within the time period stipulated 

in clause 5; 
 
b) employ suitable skilled persons to carry out the works ; 
 
c) regularly supervise and monitor the progress of work ; 
 
d) abide by the technical suggestions / direction of supervisory personnel including 

engineers etc. regarding building construction ;  
 
e) be responsible for bringing any discrepancy to the notice of the representative of 

the first party and seek necessary clarification : 
 
f) ensure that the work is carried out in accordance with specifications, drawings 

and within the total of the contract amount without any cost escalation ; 
 
g) keep the first party informed about the progress of work ; 
 
h) be responsible for all security and watch and ward arrangements at site till 

handing over of the building to the first party ; and  
 
i) maintain necessary insurance against loss of materials/cash, etc. or workman 

disability compensation claims of the personnel deployed on the works as well as 
third party claims. 
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 j) pay all duties, taxes and other levies payable by construction agencies as per law 
under the contract (First party will effect deduction from running bills in respect 
of such taxes as may be imposed under the law). 

 
 k) clear the site on completion of work.  
 
10. Variations / Extra Items 
 
 The works shall be carried out by the second party in accordance with the approved 

drawings and specifications.  However, if, on account of site conditions or any other 
factors, variations are considered necessary, the following procedure shall be followed:- 

 

a) The second party shall provide the Engineer with a quotation for carrying out the 
Variation when requested to do so by the Engineer.  The Engineer shall assess the 
quotation, which shall be given within seven days of the request before the 
Variation is ordered. 

b) If the quotation given by the second party is unreasonable, the Engineer may 
order the Variation and make a change to the Contract Price which shall be based 
on Engineer’s own forecast of the effects of the Variation on the Contractor’s 
costs. 

c) The second party shall not be entitled to additional payment for costs, which 
could have been avoided by giving early warning. 

11. Securities 
 

a) The Performance Security shall be provided to the Employer no later than the date specified 
in the Letter of Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer. The Performance Security shall be valid until a date 28 days 
from the intended date of Completion in the case of a Bank Guarantee. 
 

b) The employer shall retain 7% from each payment due to the contractor as security deposit 
which shall be released when the Period of Maintenance has passed and Engineer has 
certified that all defects notified by the Engineer to the Contractor before the end of this 
period have been corrected. 

 
12. Termination 
 

12.1 The Employer may terminate the Contract if the other party causes a fundamental breach 
of the Contract. 

 
12.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 
 (a) the contractor stops work for 07 days and the stoppage has not been 

authorized by the Engineer; 
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 (b) the Contractor has become bankrupt or goes into liquidation other than for 
a reconstruction or amalgamation; 

 
 (c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer; 

 
 (d) the Contractor does not maintain a security which is required; 

 
12.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 
12.4 If the Contract is terminated the Contractor shall stop work immediately, make the Site 
safe and secure and leave the Site as soon as reasonably possible. 

 
13. Payment upon Termination 

13.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for the value of the work done less advance 
payments received up to the date of the issue of the certificate, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per applicable law. 

 
13.2 If the Contract is terminated at the Employer’s convenience, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s 
costs of protecting and securing the Works and less advance payments received up to the date 
of the certificate, less other recoveries due in terms of the contract and less taxes due to be 
deducted at source as per applicable law. 

 

14. Dispute settlement   
 
 If over the works, any dispute arises between the two parties, relating to any aspects of 

this Agreement, the parties shall first attempt to settle the dispute through mutual and 
amicable consultation. 

 
 In the event of agreement not being reached, the matter will be referred for arbitration by 

a Sole Arbitrator not below the level of retired Superintending Engineer, PWD to be 
appointed by the first party. The Arbitration will be conducted in accordance with the 
Arbitration and Conciliation Act, 1996. The decision of the Arbitrator shall be final and 
binding on both the parties.  
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15.  Period of Maintenance: 
 

 The “Period of Maintenance” for the work is twenty four month from the date of taking over 
possession of the completed works or two full monsoon season whichever occurs later. During the 
period of maintenance, the contractor will be responsible for rectifying any defects in construction free 
of cost to the Employer. 
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 Annexure I 
 

 BILL OF QUANTITIES   
 
Sl.No. Description of 

Work 
Estimated Cost 

Qty. Unit Rate in 
figure (Rs) 

Rate in 
Words 

Amount 
(Rs.) 

       
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
       
      Gross Total Cost :  Rs. .......................... 
 
We agree to execute the works in accordance with the approved drawings and technical  
specifications at ............ percentage above/below the estimated rates, i.e., for a total contract 
price of Rs. ...........(amount in figures ) (Rs. ........... amount in words). 
 
 
 
 
        Signature of Contractor 
 

 


